
 
 

YVYC 2018: 18-2019, Columbia Park 

2018 Project Review Sheet (2019 Construction) 

 

City Council District 2 

 

Project # 18-2019 

Project Title: Improvements in Columbia Park 

Location: 

Halfway point of Columbia Park, near the park 

entrance/walkway from the south side of 

Columbia Library 

 
SPR Project Summary 

SPR approves project 

☐ Yes 

☐ Yes, with revisions 

☒ No  

 

Comments: There are three trash/recycle cans at the park now. That is more 

than are usually placed at such small parks. Maintenance trucks cannot 

travel on the path because of the delicate lights that are flush with the path, 

so the placement of the garbage cans is critical. We know that there is a lot of 

trash at the park, but more cans would mean more trash. 

We are currently working with PCC, the library, dog walkers, and other 

adjacent users to try to deal with the existing problem.  

 

There is an opportunity to partner with another program:  

☐ Yes 

☒ No 

Partnering Program:  

 

Total Project Cost:  $   n/a                                                                                         

 

Solution and Comments: 

This review has been completed for use in the 2018 Your Voice, Your Choice: 

Parks & Streets process. 

 

Image: 
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Information Provided by Community Members 

 

Project Idea: Add additional garbage and recycling bins in the middle of 

Columbia Park 

 

Need for Project: Many people enter and exit the park at the south side of 

Columbia Library or from the parking lot of Hasegawa/PCC/Angeline 

Apartments. There is not a nearby trash or recycle bin and lots of waste is left 

on benches, and bagged dog poop is left on the ground or around the 

buildings. 

 

Community Benefit from Project: All Columbia Park users and neighboring 

businesses and residences. 
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Risk Registry: 
SPR Review Drainage impacts Constructability Community process 

n/a n/a n/a n/a 

 

 

Cost Estimate:  

Design Phase 

Preliminary Engineering (Survey) Costs $ 

Project Management Costs (City Labor) $ 

Design Costs (Consultant Fees, if externally designed, 

internal labor otherwise) - use 10% of construction cost 

for in-house design of relative uncomplicated projects 

$ 

Subtotal – Design Phase Costs $ 

Design Contingency (10% of Design Phase Subtotal) $ 

Total Design Phase Costs $ 

Construction Phase 

Construction Costs (include urban forestry, signs & 

markings, traffic control, layout or construction staking as 

necessary) 

$ 

Drainage Costs $ 

Estimating Contingency (10-20%) $ 

Subtotal – Construction Costs $ 

Construction Management (10-25% of Construction Cost) $ 

Construction Contingency (20%) $ 

Total Construction Phase Costs $ 

Total  Project Cost = Total Design and Construction 

Phase Costs 

$ 

 



 
 

YVYC 2018: 18-2019, Columbia Park 

 


